

NOTICE TO BIDDERS
FOR THE CONSTRUCTION OF A BANK STABILIZATION PROJECT
CRAWFORD COUNTY, IOWA
AND THE TAKING OF BIDS FOR SUCH IMPROVEMENTS

Sealed proposals will be received by Amaizing Energy Denison LLC with general offices at 2404 West Highway 30, Denison, IA 51442 (hereinafter referred to as "Company"). Said proposals will be received at the office of the Company's Consulting Engineer, Sundquist Engineering, P.C., 120 South Main Street, Denison, Iowa (hereinafter referred to as "Engineer"), until 10:00 A.M. on the 20th day of September, 2007, for the construction of a bank stabilization project and such other work as may be incidental thereto, as described in the specifications therefor now on file in the office of the Engineer entitled:

AMAIZING ENERGY DENISON LLC
BOYER RIVER BANK STABILIZATION
AT THE BLOW-DOWN LINE OUTFALL
CRAWFORD COUNTY, IOWA

The proposals, on a form furnished by the Company, received will be privately opened. Proposals will be acted upon by the Company immediately following the bid opening or at such later time as the Company may fix. Following action by the Company, all bidders will be notified of the Company's decision concerning the award of the bid.

A pre-bid site showing will be held at 10:30 a.m. on September 12, 2007. Prospective bidders may assemble at the Company's main office two miles southwest of Denison along Highway 30. The project site is located on private property. Under no circumstances should prospective bidders make direct contact with the landowners or enter upon any site without coordination with and approval of the Company. **Contractors desiring to submit a bid for this project must attend the pre-bid site showing. Bids received from Contractors not in attendance at the pre-bid site showing will not be considered and will be returned unopened.**

The improvements generally consist of the following: 70 CY Excavation; 332 CY Embankment; 167 SY Engineering Fabric; 459 TON Riprap; 0.1 ACRE Seeding and Fertilizing; 21.2 SQ Slope Protection Mat; Mobilization and other items incidental thereto.

Monthly estimates of work completed shall be made by the Engineer. The Contractor shall be paid monthly on the basis of the Engineer's estimate in the amount of ninety (90) percent of the value of the units of work completed, as calculated on the basis of the unit prices in the Contractor's proposal. When all work embraced in the contract shall have been completed, estimated and accepted by the Engineer, and such acceptance approved by the Company, the remaining payments, calculated on the basis of the unit prices and total units of work completed, shall be made.

All payments shall be in the form of cash. The monthly progress payment will be made within thirty (30) days from the date the progress payment is approved by the Company. Final payment will be made not less than thirty (30) days after completion of the work and acceptance by the Company.

Performance and/or Labor and Material Bond(s) will not be required for this project.

Plans and specifications governing the construction of the proposed improvements have been prepared by Sundquist Engineering, P.C., Consulting Engineers for the Company, which plans and specifications and the proceedings referring to and defining said proposed improvements are hereby made a part of this Notice and the proposed contract by reference, and the proposed contract shall be executed in compliance therewith. Copy of said specifications is now on file with the Engineer at his office at 120 South Main Street, Denison, Iowa, for examination by bidders. Copies of said specifications may be obtained from the Engineer at his office at 120 South Main, P.O. Box 220, Denison, Iowa, 51442 (712-263-8118) upon request and deposit of \$20.00, non-refundable.

The work on the proposed contract shall be commenced within 10 calendar days after written Notice to Proceed is issued. Completion date for this project shall be October 26, 2007. Liquidated damages in the amount of \$200 per day shall be assessed the contractor for each calendar day that work proceeds on the project beyond the specified completion date, excepting authorized extensions thereof.

The Company reserves the right to reject any or all proposals and to waive informalities.